



THE WATERSHED CONSERVATION AUTHORITY

---

**DUCK FARM PHASE 1A – STEP 2**

**2018-DF\_P1AS2**

**PROJECT LOCATION:**

**12936 Valley Boulevard, La Puente, CA 91746**

**SECTION E – BID PACKAGE ADDENDA**

**FOR DUCK FARM PHASE 1A – STEP 2 Project Number 2018-DF\_P1AS2**

***WATERSHED CONSERVATION AUTHORITY, AZUSA, CALIFORNIA***

The following Addenda were issued during the RFB bid process:

1. Changed Mandatory Bid Pre-Meeting from 8/9/18 @ 11:00 to 8/15/18 @ 10:00
2. Changed bid due date from August 28<sup>th</sup> to September 6<sup>th</sup> and deadline for pre-bid questions/RFI's from August 14<sup>th</sup> to August 23<sup>rd</sup>
3. Replaced Appendices E&F of the RFB with Appendix E Duck Farm Initial Study and Mitigated Negative Declaration
4. Replaced Appendix B of the RFB with Appendix F – Los Angeles River Master Plan Landscaping Guidelines and Plant Palettes
5. Replacing Appendix H of the RFB with Appendix G – Duck Farm Geotechnical Reports
6. Insertion of "Liability Insurance" language into Section D – Capital Improvement Project Agreement of RFB
7. Added SCE Consent Letter to WCA to RFB
8. Revision to Engineer's Estimate to remove the value of owner furnished items shown in the original Bid Schedule in the RFB
9. Revised directions for removal of specimen trees and revised instructions for Bid Alt. #2 in RFB Bid Schedule
10. Clarification for RFB Bid Schedule Items #2.06, 2.07 and Bid Alt. #3
11. Changes Bid Alt. #1 description and bid units from "EA" to "LS"
12. Bid due date postponed to 9/20/18