TRAFFIC MANAGEMENT NOTES:

1. ALL WORK SHALL BE IN CONFORMANCE WITH THE RULES ON UNIFORM TRAFFIC CONTROL DEVICES (1994) EDITION, CURRENT EDITION WITH MASSACHUSETTS AMENDMENTS.
2. ALL SIGNS MAY BE ADJUSTED TO FIT FIELD CONDITIONS.
3. TEMPORARY CONSTRUCTION SIGNS AND ALL OTHER TRAFFIC CONTROL DEVICES SHALL BE IN PLACE PRIOR TO THE START OF ANY WORK.
4. SIGNS AND SUPPORTS LOCATED ON OR ABOVE THE PROJECT HIGHWAY AND FENCED-OFF AREAS MUST HAVE THE COURSE BY FOURTH PARTY CERTIFIED TO MEET ADVERTISED REQUIREMENTS FOR THE SAFETY PERFORMANCE EVALUATION OF MARKWAY DEVICES.
5. ALL WORKING SIGNS SHALL BE PLACED LEGIBLE ON A REFLECTIVE FRAMES BACKGROUND AND SHALL BE BOLTED DOWN IN SUCH A FASHION AS TO NOT MOVE. ALL REFLECTIVE SIGNS SHALL BE ATTACHED TO TEMPORARY SUPPORTS THAT ARE SECURELY ATTACHED TO THE GROUND, STRUCTURES, OR HIGHWAY.
6. THE CONTRACTOR SHALL MAKE EVERY EFFORT TO AVOID placING temporary TRAFFIC CONTROL DEVICES ON PRIVATE PROPERTY. IF SUCH PLACEMENT ON PRIVATE PROPERTY IS NECESSARY, IT SHALL BE DONE WITH THE APPROVAL OF THE PROPERTY OWNER.
7. ALL CONSTRUCTION TRAFFIC CONING DEVICES SHALL BE REMOVED IMMEDIATELY WHEN NO LONGER NEEDED.
8. ADVANCE WARNING SIGNS ON NO LONGER APPLICABLE, SHALL EITHER BE COVERED OR REMOVED IMMEDIATELY, OR AS SOON AS IT SHALL BE WISE TO TRAFFIC THAT MAY CONFLICT WITH ACTUAL WORK ZONES.
9. THE CONTRACTOR SHALL PROVIDE IMMEDIATE ACCESS TO EMERGENCY VEHICLES AT ALL TIMES.
10. ALL WORK ZONES WHERE WORKING AND TRAFFIC ARE CONDUCTED SHALL BE PROTECTED BY APPROPRIATE ROAD SIGNS AND CONE MARKING.
11. TRAFFIC SPEEDS ON TRAFFIC DEVICES IS EQUAL, IN FEET TO THE SPEED LIMIT IN M.P.H.
12. MINIMUM LANE WIDTHS IN FEET TO BE 11 FEET UNLESS OTHERWISE SHOWN. MINIMUM LANE WIDTH TO BE MARKED FROM THE EDGE OF DRIVING OR BEARING SURFACE.
13. ALL TRAFFIC MANAGEMENT DEVICES ARE TO BE PLACED IN SERVICE AT LEAST 30 MINUTES PRIOR TO START OF WORK.
14. WORK ZONE INTERRUPTED TRAFFIC DEVICES SHALL BE APPLIED AND OR MODIFIED TO MATCH WORK ZONE CONDITIONS. WORK ZONE SIGNS TO BE APPLIED TO MATCH WORK ZONE CONDITION.
15. TEMPORARY TRAFFIC CONTROL DEVICES SHALL BE PLACED TO MATCH EXISTING CONDITIONS.
16. ALL WORK ZONES SHALL REMAIN CLEAN AND IN CONFORMANCE TO TEMPORARY TRAFFIC CONTROL DEVICES.
17. ALL DISRUPTED TRAFFIC SIGNALS OR DEVICES SHALL BE RESTORED AND MEET DRIVING INTERNATIONAL SECURITY STANDARDS
STAGE 1B

NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
NOTES:

1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 3

NOTES:

1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 5

NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 6

NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK

SCHEDULE

SCALE 1" = 50'
STAGE 7

NOTES:

1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 8 & 9

NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
2. ENSURE DETOUR SIGN AND RESTORE TRAFFIC TO NORMAL OPERATION DURING NON-WORKING HOURS
STAGE 10A (MANHOLE INSTALLATION)
(APPROX. 5 DAYS DURATION)

NOTES:
1. EXCAVATE AND INSTALL MANHOLE
2. MAINTAIN TRAFFIC DETOUR 24/7 UNTIL INSTALLATION COMPLETE
STAGE 10B

NOTES:

1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
**STAGE 11**

**NOTE:**

1. EXCAVATE AND INSTALL CONDUIT DUCT BANK

[Diagram of street plan with notes and dimensions]
STAGE 12

NOTES:

1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 13

NOTES:

1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 14

NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 15A (MANHOLE INSTALLATION)
(APPROX. 5 DAYS DURATION)

NOTES:
1. EXCAVATE AND INSTALL MANHOLE
2. MAINTAIN TRAFFIC DETOUR 24/7 UNTIL INSTALLATION COMPLETE

DETUR ROUTE PLAN
STAGE 15B

NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
NOTES:

1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 17

NOTES:

1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 18 & 19
24/7 TRAFFIC SETUP

NOTES:
1. EXCAVATE JACKING AND RECEIVING PIT
2. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 20

NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 21

NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 22

NOTES:

1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 23

NOTES:
1. EXCAVATE AND INSTALL CONSULT DUCT BANK
STAGE 24

NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 27

NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK.
NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
NOTES:

1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
STAGE 31

NOTES:

1. EXCAVATE AND INSTALL CONDUIT DUCT BANK
NOTES:
1. EXCAVATE AND INSTALL CONDUIT DUCT BANK